

Seymour Industrial Park Road Reconstruction Bid Results

Town of Seymour

July 7th, 2020

| Item No. | Brief Description | Quantity | Unit | B&W Paving | | A&J Construction | | Grasso | | Waters Construction | | Guerrera Construction | |
|----------|--|----------|------------------|-------------|-----------------------|------------------|-----------------------|-------------|-----------------------|---------------------|-----------------------|-----------------------|-----------------------|
| | | | | Unit Cost | Total Cost | Unit Cost | Total Cost | Unit Cost | Total Cost | Unit Cost | Total Cost | Unit Cost | Total Cost |
| 0201001A | Clearing and Grubbing | 1 | L.S. | \$500.00 | \$500.00 | \$32,280.00 | \$32,280.00 | \$35,000.00 | \$35,000.00 | \$7,200.00 | \$7,200.00 | \$15,000.00 | \$15,000.00 |
| 0939001 | Sweeping for Dust Control | 1 | L.S. | \$800.00 | \$800.00 | \$1,700.00 | \$1,700.00 | \$5,000.00 | \$5,000.00 | \$5,500.00 | \$5,500.00 | \$15,000.00 | \$15,000.00 |
| 0202529 | Cut Bituminous Concrete Pavement | 280 | L.F. | \$5.00 | \$1,400.00 | \$3.00 | \$840.00 | \$1.80 | \$504.00 | \$4.00 | \$1,120.00 | \$2.00 | \$560.00 |
| 0212000 | Subbase | 500 | C.Y. | \$5.00 | \$2,500.00 | \$40.00 | \$20,000.00 | \$49.00 | \$24,500.00 | \$34.00 | \$17,000.00 | \$40.00 | \$20,000.00 |
| 0219011A | Sedimentation Control at Catchbasin | 81 | E.A. | \$140.00 | \$11,340.00 | \$140.00 | \$11,340.00 | \$100.00 | \$8,100.00 | \$105.00 | \$8,505.00 | \$130.00 | \$10,530.00 |
| 0304002 | Processed Aggregate Base | 500 | C.Y. | \$5.00 | \$2,500.00 | \$52.00 | \$26,000.00 | \$52.00 | \$26,000.00 | \$40.00 | \$20,000.00 | \$41.00 | \$20,500.00 |
| 0403873A | Full-Depth Reclamation-Local Roads | 45,120 | S.Y | \$2.50 | \$112,800.00 | \$3.00 | \$135,360.00 | \$4.50 | \$203,040.00 | \$3.60 | \$162,432.00 | \$5.00 | \$225,600.00 |
| 0406005A | Full-Depth Roadway Repair-Variou Locations | 600 | S.Y. | \$5.00 | \$3,000.00 | \$55.00 | \$33,000.00 | \$30.00 | \$18,000.00 | \$36.00 | \$21,600.00 | \$40.00 | \$24,000.00 |
| 0406171 | Bituminous Concrete Base Course (HMA S0.5) | 5,250 | Ton | \$92.00 | \$483,000.00 | \$85.30 | \$447,825.00 | \$84.00 | \$441,000.00 | \$91.00 | \$477,750.00 | \$88.00 | \$462,000.00 |
| 0406172 | Bituminous Concrete Surface Course (HMA S0.375) | 5,250 | Ton | \$83.00 | \$435,750.00 | \$88.60 | \$465,150.00 | \$86.00 | \$451,500.00 | \$92.00 | \$483,000.00 | \$92.00 | \$483,000.00 |
| 0406236 | Material for Tack Coat | 2,450 | GAL. | \$7.00 | \$17,150.00 | \$6.50 | \$15,925.00 | \$5.00 | \$12,250.00 | \$7.00 | \$17,150.00 | \$9.00 | \$22,050.00 |
| 0507006A | Remove and Replace Type "C" Catch Basin Top | 77 | EA. | \$1,000.00 | \$77,000.00 | \$805.00 | \$61,985.00 | \$625.00 | \$48,125.00 | \$930.00 | \$71,610.00 | \$1,250.00 | \$96,250.00 |
| 0507021A | Remove and Replace Double Catchbasin Top | 2 | EA. | \$2,500.00 | \$5,000.00 | \$1,390.00 | \$2,780.00 | \$1,100.00 | \$2,200.00 | \$1,500.00 | \$3,000.00 | \$1,900.00 | \$3,800.00 |
| 0653630A | Clean Existing Drainage System | 1 | L.S. | \$10,000.00 | \$10,000.00 | \$16,500.00 | \$16,500.00 | \$5,000.00 | \$5,000.00 | \$63,000.00 | \$63,000.00 | \$20,000.00 | \$20,000.00 |
| 0815001 | Bituminous Concrete Lip Curbing | 12,220 | L.F. | \$5.00 | \$61,100.00 | \$5.00 | \$61,100.00 | \$4.00 | \$48,800.00 | \$4.00 | \$48,880.00 | \$7.00 | \$85,540.00 |
| 0922501A | Bituminous Concrete Apron Including Saw Cut of Existing Driveway | 1,190 | S.Y. | \$36.00 | \$42,840.00 | \$41.50 | \$49,385.00 | \$25.00 | \$29,750.00 | \$69.00 | \$82,110.00 | \$49.00 | \$58,310.00 |
| 0943001A | Water for Dust Control | 1 | L.S. | \$8,000.00 | \$8,000.00 | \$21,900.00 | \$21,900.00 | \$3,000.00 | \$3,000.00 | \$8,300.00 | \$8,300.00 | \$7,500.00 | \$7,500.00 |
| 0944000 | Furnishing and Placing Topsoil | 7,000 | S.Y. | \$8.00 | \$56,000.00 | \$1.00 | \$7,000.00 | \$8.00 | \$56,000.00 | \$10.00 | \$70,000.00 | \$10.00 | \$70,000.00 |
| 0950019A | Turf Establishment-Lawn | 7,000 | S.Y. | \$2.50 | \$17,500.00 | \$0.50 | \$3,500.00 | \$1.00 | \$7,000.00 | \$2.00 | \$14,000.00 | \$1.70 | \$11,900.00 |
| 0970006 | Trafficperson (Municipal Police Officer) | 160 | HOUR | \$75.00 | \$12,000.00 | \$95.00 | \$15,200.00 | \$89.00 | \$14,240.00 | \$112.00 | \$17,920.00 | \$90.00 | \$14,400.00 |
| 0971001A | Maintenance and Protection of Traffic | 1 | L.S. | \$5,000.00 | \$5,000.00 | \$23,250.00 | \$23,250.00 | \$29,000.00 | \$29,000.00 | \$19,000.00 | \$19,000.00 | \$35,000.00 | \$35,000.00 |
| 0975003 | Mobilization | 1 | L.S. | \$7,000.00 | \$7,000.00 | \$19,801.00 | \$19,801.00 | \$55,000.00 | \$55,000.00 | \$70,000.00 | \$70,000.00 | \$30,000.00 | \$30,000.00 |
| 0977001 | Traffic Cone | 20 | E.A. | \$50.00 | \$1,000.00 | \$40.00 | \$800.00 | \$30.00 | \$600.00 | \$40.00 | \$800.00 | \$25.00 | \$500.00 |
| 0978002 | Traffic Drum | 5 | E.A. | \$100.00 | \$500.00 | \$80.00 | \$400.00 | \$50.00 | \$250.00 | \$92.00 | \$460.00 | \$90.00 | \$450.00 |
| 1208906 | Sign Face - Sheet Aluminum | 60 | S.F. | \$25.00 | \$1,500.00 | \$65.00 | \$3,900.00 | \$47.00 | \$2,820.00 | \$32.00 | \$1,920.00 | \$70.00 | \$4,200.00 |
| 1210102 | 4" Double Yellow Epoxy Resin Pavement Markings | 11,880 | L.F. | \$1.00 | \$11,880.00 | \$0.80 | \$9,504.00 | \$1.00 | \$11,880.00 | \$0.90 | \$10,692.00 | \$0.50 | \$5,940.00 |
| 1210105 | Epoxy Resin Pavement Markings, Symbols and Legends | 200 | S.F. | \$4.30 | \$860.00 | \$3.75 | \$750.00 | \$4.00 | \$800.00 | \$4.00 | \$800.00 | \$4.00 | \$800.00 |
| 1220027 | Construction Signs | 72 | S.F. | \$18.00 | \$1,296.00 | \$25.00 | \$1,800.00 | \$35.00 | \$2,520.00 | \$17.00 | \$1,224.00 | \$10.00 | \$720.00 |
| 0922004A | Raised Island- Silvermine Rd | 25 | SY | \$100.00 | \$2,500.00 | \$300.00 | \$7,500.00 | \$150.00 | \$3,750.00 | \$176.00 | \$4,400.00 | \$180.00 | \$4,500.00 |
| 1403501 | Reset Manhole | 35 | EA. | \$180.00 | \$6,300.00 | \$695.00 | \$24,325.00 | \$185.00 | \$6,475.00 | \$880.00 | \$30,800.00 | \$900.00 | \$31,500.00 |
| 1302061 | Adjust Gate Box (water) | 30 | EA. | \$40.00 | \$1,200.00 | \$50.00 | \$1,500.00 | \$90.00 | \$3,150.00** | \$140.00 | \$4,200.00 | \$600.00 | \$18,000.00 |
| 1302062 | Adjust Gate Box (gas) | 4 | EA. | \$60.00 | \$240.00 | \$50.00 | \$200.00 | \$90.00 | \$360.00 | \$140.00 | \$560.00 | \$600.00 | \$2,400.00 |
| | | | Total Bid | | \$1,399,456.00 | | \$1,522,500.00 | ** | \$1,555,244.00 | | \$1,744,933.00 | | \$1,799,950.00 |

** Multiplication error found in bid