

ADDENDUM NO. 2

CONTRACT 19-01

8TH AVENUE RECONSTRUCTION
PHASE 2

CITY OF WEST BEND


The following corrections, additions and/or changes are to be made to the plans and specifications for the above project:

1. Revise bid item number 43 "FURNISH AND INSTALL CONCRETE PAVEMENT, HIGH EARLY STRENGTH," located on page BP-3 REVISED, to have a unit of SQUARE YARDS.

A revised Bid Proposal page, BP-3 REVISED 04/02/19, has been included with this addendum and shall be included with the bidding documents.

04/02/2019

Date



Emily Roen
Assistant City Engineer

Date

Bidder's Acknowledgement

Note to Bidders: This addendum is to be acknowledged by the Bidder by signing, dating, and attaching it to the bidding document behind the Bid Proposal.

BID PROPOSAL
CONTRACT: C19-01

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
29	CONNECT TO EXISTING STORM SEWER MAIN	4	EA	\$ _____	\$ _____
30	CONNECT TO EXISTING STORM SEWER STRUCTURE	1	EA	\$ _____	\$ _____
31	ABANDON AND SEAL EXISTING STORM SEWER MANHOLE	2	EA	\$ _____	\$ _____
32	ABANDON AND SEAL EXISTING STORM SEWER CATCH BASIN	5	EA	\$ _____	\$ _____
33	FURNISH AND INSTALL GRANULAR BACKFILL	6,600	LF	\$ _____	\$ _____
34	UNCLASSIFIED EXCAVATION FOR SITE	1	LS	\$ _____	\$ _____
35	STUMP REMOVAL	11	EA	\$ _____	\$ _____
36	FURNISH AND PLACE CRUSHED STONE BASE COURSE, 8-INCH DEPTH	2,100	CY	\$ _____	\$ _____
37	FURNISH AND PLACE BREAKER RUN, INCLUDING OVEREXCAVATION	1,550	CY	\$ _____	\$ _____
38	FURNISH AND INSTALL SOIL REINFORCING FABRIC	4,600	SY	\$ _____	\$ _____
39	FURNISH AND PLACE 24-INCH CONCRETE CURB AND GUTTER	3,750	LF	\$ _____	\$ _____
40	REMOVE AND REPLACE 4-INCH CONCRETE SIDEWALK	8,600	SF	\$ _____	\$ _____
41	REMOVE AND REPLACE 6-INCH CONCRETE DRIVEWAY	900	SF	\$ _____	\$ _____
42	FURNISH AND INSTALL DETECTABLE WARNING FIELD	22	EA	\$ _____	\$ _____
43	FURNISH AND INSTALL CONCRETE PAVEMENT, HIGH EARLY STRENGTH	125	SY	\$ _____	\$ _____