



AMERICA'S GREATEST FAMILY RESORT

DATE RECEIVED: THURSDAY, FEBRUARY 18, 2016 @ 2:00 PM, EDT

CITY CONTRACT #: 15-36

PROPOSAL NAME: Lagoon Outfall Drainage Improvements at Various Locations

BY THE GOVERNING BODY OF THE CITY OF OCEAN CITY, NJ

NAME, ADDRESS AND BID OF EACH BIDDER			EARTHWORKS, INC.		
			13 MORELLO COURT		
			FARMINGDALE, NJ 07727		
			Contact: Jeff Ciarcia, President		
KEY:	Calculation Error	Recommended for Award	Phone: 732-236-1332		
			Fax: 732-358-0325		
			Email: jeffchach@gmail.com		
ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL COST
Base Bid					
1	MAINTENANCE AND PROTECTION OF TRAFFIC	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
2	SOIL EROSION AND SEDIMENT CONTROL	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
3	CONNECT TO EXISTING STORM SEWER	2	Unit	\$ 2,000.00	\$ 4,000.00
4	15" HIGH DENSITY POLYETHYLENE CULVERT PIPE	230	LF	\$ 400.00	\$ 92,000.00
5	18" HIGH DENSITY POLYETHYLENE CULVERT PIPE	90	LF	\$ 420.00	\$ 37,800.00
6	INLETS, TYPE "A"	1	Unit	\$ 2,500.00	\$ 2,500.00
7	SITE RESTORATION - 1-2 CAROLINE	1	Lump Sum	\$ 5,000.00	\$ 5,000.00
8	SITE RESTORATION - 47-51 ARKANSAS	1	Lump Sum	\$ 5,000.00	\$ 5,000.00
9	SITE RESTORATION - 58-60 ARKANSAS	1	Lump Sum	\$ 5,000.00	\$ 5,000.00
Total Amount of Base Bid Items 1-9:					\$ 153,300.00
Alternate Bid "A"-1-2 Kingston Lane					
10	MAINTENANCE AND PROTECTION OF TRAFFIC	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
11	SOIL EROSION AND SEDIMENT CONTROL	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
12	18" HIGH DENSITY POLYETHYLENE CULVERT PIPE	100	LF	\$ 350.00	\$ 35,000.00
13	INLETS, TYPE "A"	1	Unit	\$ 2,500.00	\$ 2,500.00
14	SITE RESTORATION - 1-2 KINGSTON	1	Lump Sum	\$ 4,000.00	\$ 4,000.00
Total Amount of Alternate Bid "A" Items 10-14:					\$ 43,500.00
Alternate Bid "B"-25-26 Grenada Lane					
15	MAINTENANCE AND PROTECTION OF TRAFFIC	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
16	SOIL EROSION AND SEDIMENT CONTROL	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
17	18" HIGH DENSITY POLYETHYLENE CULVERT PIPE	100	LF	\$ 350.00	\$ 35,000.00
18	CONNECT TO EXISTING STORM SEWER	1	Lump Sum	\$ 2,000.00	\$ 2,000.00
19	SITE RESTORATION - 25-26 GRENADA LANE	1	Lump Sum	\$ 4,000.00	\$ 4,000.00
Total Amount of Alternate Bid "B" Items 15-19:					\$ 43,000.00

SUMMARY OF BIDS

DATE RECEIVED: THURSDAY, FEBRUARY 18, 2016 @ 2:00 PM, EDT

CITY CONTRACT #: 15-36

PROPOSAL NAME: Lagoon Outfall Drainage Improvements at Various Locations

BY THE GOVERNING BODY OF THE CITY OF OCEAN CITY, NJ

<div>NAME, ADDRESS AND BID OF EACH BIDDER</div> <div>KEY:<div>Calculation Error</div><div>Recommended for Award</div></div>			EARTHWORKS, INC.		
			13 MORELLO COURT		
			FARMINGDALE, NJ 07727		
			Contact: Jeff Ciarcia, President		
			Phone: 732-236-1332		
			Fax: 732-358-0325		
			Email: jeffchach@gmail.com		
ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL COST
Alternate Bid "C"- 44-46 Waterway Road					
20	MAINTENANCE AND PROTECTION OF TRAFFIC	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
21	SOIL EROSION AND SEDIMENT CONTROL	1	Lump Sum	\$ 1,000.00	\$ 1,000.00
22	18" HIGH DENSITY POLYETHYLENE CULVERT PIPE	120	LF	\$ 350.00	\$ 42,000.00
23	INLETS, TYPE "A"	1	Lump Sum	\$ 2,500.00	\$ 2,500.00
24	TIDE CHECK VALVE 15"	1	Lump Sum	\$ 4,500.00	\$ 4,500.00
25	SITE RESTORATION - 44-46 WATERWAY ROAD	1	Lump Sum	\$ 4,000.00	\$ 4,000.00
	Total Amount of Alternate Bid "C" Items 20-25:				\$ 55,000.00
REQUIRED INFORMATION					
BID DEPOSIT/BOND:				YES/NO	YES
CONSENT OF SURETY:				YES/NO	YES
RIGHT TO EXTEND-TIME FOR AWARD:				YES/NO	YES
PUBLIC DISCLOSURE STATEMENT:				YES/NO	YES
NON-COLLISION AFFIDAVIT:				YES/NO	YES
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE:				YES/NO	YES
NJ AFFIRMATIVE ACTION REGULATION COMPLIANCE NOTICE:				YES/NO	YES
REQUIRED SUB-CONTRACTORS LISTING:				YES/NO	YES
ACKNOWLEDGMENT OF RECEIPT OF ADDENDA:				YES/NO	YES
DISCLOSURE OF INVESTMENT ACTIVITIES IN					
IRAN STATEMENT-2 PART FORM:				YES/NO	YES
OTHER SUB-CONTRACTORS INDICATED:				YES/NO	YES
NJ BUSINESS REGISTRATION CERTIFICATE (BRC):				YES/NO	YES
NJ BUSINESS REGISTRATION CERTIFICATE					
SUB CONTRACTORS (BRC):				YES/NO	YES
NJ PUBLIC WORKS CONTRACTOR REGISTRATION					
ACT CERTIFICATE:				YES/NO	YES
NJ PUBLIC WORKS CONTRACTOR REGISTRATION ACT					
CERTIFICATE FOR SUB CONTRACTORS:				YES/NO	YES
NUMBER OF COPIES (2):				YES/NO	YES