



PURCHASING DIVISION

CITY OF OCEAN CITY
AMERICA'S GREATEST FAMILY RESORT

SUMMARY OF BID PROPOSALS
BY THE GOVERNING BODY OF THE CITY OF OCEAN CITY, NJ

DATE RECEIVED: Tuesday, June 15, 2016 @ 2:00 PM
CITY CONTRACT #: 16-15
PROPOSAL NAME: Boardwalk Reconstruction 8th Street to 10th S

| NAME, ADDRESS AND BID OF EACH BIDDER | | | | Bird Construction | | Fred M. Schiavone Construction, Inc. | | L. Feriozzi Concrete Company | | Walters Marine Construction Inc. | |
|---|----------|----------|--|--|----------------|--|--------------|--|----------------|--|--------------|
| Key: Recommended for Award | | | | 105 Harbor Inn Road | | P. O. Box 416 | | 3010 Sunset Avenue | | 414 Woodbine Oceanview Rd | |
| | | | | Bayville, NJ 08721 | | Malaga, NJ 08328 | | Atlantic City, NJ 08401 | | Ocean View, NJ 08230 | |
| | | | | James Hannon, President | | Roberta Schiavone, Secretary of Treasury | | Joesph Feriozzi, President | | David E. Southard, Secretary | |
| | | | | 732-269-1333 | | 856-697-4558 | | 609-823-2563 | | P: 609-624-8702 | |
| | | | | jh@birdconstructionco.com | | roberta@fmschiavone.com | | mailbox@feriozzi.com | | dave@waltersmarineconstruction.com | |
| ITEM(S) | QUANTITY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| 1 | 1 | LUMP SUM | CLEARING SITE | \$840,875.00 | \$840,875.00 | \$598,472.00 | \$598,472.00 | \$525,000.00 | \$525,000.00 | \$750,000.00 | \$750,000.00 |
| 2 | 5 | UNITS | CONCRETE PILING REMOVAL | \$780.00 | \$3,900.00 | \$0.01 | \$0.05 | \$500.00 | \$2,500.00 | \$400.00 | \$2,000.00 |
| 3 | 1 | LUMP SUM | SOIL EROSION AND SEDIMENT CONTROL | \$12,900.00 | \$12,900.00 | \$560.00 | \$560.00 | \$3,000.00 | \$3,000.00 | \$2,000.00 | \$2,000.00 |
| 4 | 1 | LUMP SUM | MAINTENANCE AND PROTECTION OF TRAFFIC | \$12,900.00 | \$12,900.00 | \$2,240.00 | \$2,240.00 | \$2,500.00 | \$2,500.00 | \$2,000.00 | \$2,000.00 |
| 5 | 1,087 | UNITS | 35' PILING, CLASS B | \$770.00 | \$836,990.00 | \$700.00 | \$760,900.00 | \$613.00 | \$666,331.00 | \$850.00 | \$923,950.00 |
| 6 | 8 | UNITS | 25' PILING, CLASS B | \$780.00 | \$6,240.00 | \$631.68 | \$5,053.44 | \$515.00 | \$4,120.00 | \$750.00 | \$6,000.00 |
| 7 | 1 | LUMP SUM | ALUMINUM 1 1/2" PIPE RAILING - 2 RAIL - REMOVE/INSTALL | \$47,000.00 | \$47,000.00 | \$9,340.80 | \$9,340.80 | \$19,615.00 | \$19,615.00 | \$20,000.00 | \$20,000.00 |
| 8 | 77,400 | S.F. | BOARDWALK DECKING | \$16.75 | \$1,296,450.00 | \$11.65 | \$901,710.00 | \$14.25 | \$1,102,950.00 | \$11.50 | \$890,100.00 |
| 9 | 2 | UNITS | ADA RAMP | \$32,500.00 | \$65,000.00 | \$9,798.88 | \$19,597.76 | \$8,030.00 | \$16,060.00 | \$15,000.00 | \$30,000.00 |
| 10 | 1 | UNITS | ADA VEHICLE RAMP | \$52,250.00 | \$52,250.00 | \$25,189.92 | \$25,189.92 | \$10,040.00 | \$10,040.00 | \$20,000.00 | \$20,000.00 |
| 11 | 4 | UNITS | STEPS | \$3,350.00 | \$13,400.00 | \$2,800.00 | \$11,200.00 | \$4,600.00 | \$18,400.00 | \$4,000.00 | \$16,000.00 |
| 12 | 7,680 | L.F. | 8"X12" PILE CAP | \$38.00 | \$291,840.00 | \$29.12 | \$223,641.60 | \$31.95 | \$245,376.00 | \$35.00 | \$268,800.00 |
| 13 | 1 | LUMP SUM | BOARDWALK LIGHTING, REMOVAL AND REINSTALL | \$35,940.00 | \$35,940.00 | \$33,880.00 | \$33,880.00 | \$61,850.00 | \$61,850.00 | \$70,000.00 | \$70,000.00 |
| 14 | 1 | LUMP SUM | BOARDWALK ELECTRICAL BOX REMOVAL AND REINSTALL | \$18,329.00 | \$18,329.00 | \$23,027.20 | \$23,027.20 | \$18,750.00 | \$20,750.00 | \$10,000.00 | \$10,000.00 |
| 15 | 3,060 | L.F. | 2 1/2" RIGID SCHEDULE 40 PVC | \$31.00 | \$94,860.00 | \$15.68 | \$47,980.80 | \$6.50 | \$19,890.00 | \$12.00 | \$36,720.00 |
| 16 | 38 | UNITS | 8X8X4 JUNCTION BOX | \$535.00 | \$20,330.00 | \$224.00 | \$8,512.00 | \$255.00 | \$9,690.00 | \$250.00 | \$9,500.00 |
| 17 | 500 | L.F. | 6" RIGID SCHEDULE 40 PVC | \$60.00 | \$30,000.00 | \$47.04 | \$23,520.00 | \$31.00 | \$15,500.00 | \$25.00 | \$12,500.00 |
| 18 | 1 | LUMP SUM | STORE TRANSITION | \$18,500.00 | \$18,500.00 | \$1.00 | \$1.00 | \$7,000.00 | \$7,000.00 | \$50,000.00 | \$50,000.00 |
| 19 | 1 | LUMP SUM | CONCRETE BOARDWALK CONNECTION | \$28,800.00 | \$28,800.00 | \$4,771.20 | \$4,771.20 | \$5,800.00 | \$5,800.00 | \$0.01 | \$0.01 |
| 20 | 47 | UNITS | 35' PILING, CLASS B | \$870.00 | \$40,890.00 | \$700.00 | \$32,900.00 | \$705.00 | \$33,135.00 | \$850.00 | \$39,950.00 |
| 21 | 1 | LUMP SUM | ALUMINUM 1 1/2" PIPE RAILING - 2 RAIL - REMOVE/INSTALL | \$7,100.00 | \$7,100.00 | \$705.60 | \$705.60 | \$1,660.00 | \$1,660.00 | \$4,000.00 | \$4,000.00 |
| 22 | 2,646 | S.F. | BOARDWALK DECKING | \$18.50 | \$48,951.00 | \$11.31 | \$29,926.26 | \$14.25 | \$37,705.50 | \$13.00 | \$34,398.00 |
| 23 | 336 | L.F. | 8"X12" PILE CAP | \$45.00 | \$15,120.00 | \$29.12 | \$9,784.32 | \$45.30 | \$15,220.80 | \$40.00 | \$13,440.00 |
| 24 | 3 | UNIT | STORM SEWER MANHOLES, 6' DIAMETER | \$6,925.00 | \$20,775.00 | \$7,392.00 | \$22,176.00 | \$7,520.00 | \$22,560.00 | \$7,500.00 | \$22,500.00 |
| 25 | 6 | UNITS | 10' PILING, CLASS B | \$690.00 | \$4,140.00 | \$631.68 | \$3,790.08 | \$1,155.00 | \$6,930.00 | \$600.00 | \$3,600.00 |
| 26 | 200 | L.F. | 36" HIGH DENSITY POLYETHYLENE CULVERT PIPE | \$240.00 | \$48,000.00 | \$83.55 | \$16,710.00 | \$131.00 | \$26,200.00 | \$100.00 | \$20,000.00 |
| 27 | 6 | UNIT | 36" DIAMETER PIPE SUPPORT SYSTEM | \$3,825.00 | \$22,950.00 | \$2,983.49 | \$17,900.94 | \$3,885.00 | \$23,310.00 | \$3,000.00 | \$18,000.00 |
| 28 | 70 | S.Y. | DENSE GRADED AGGREGATE BASE COURSE, 6" THICK | \$108.00 | \$7,560.00 | \$16.80 | \$1,176.00 | \$24.75 | \$1,732.50 | \$12.00 | \$840.00 |
| 29 | 70 | S.Y. | HOT MIX ASPHALT BASE COURSE, MIX 19M64, 6" THICK | \$122.00 | \$8,540.00 | \$56.00 | \$3,920.00 | \$45.50 | \$3,185.00 | \$35.00 | \$2,450.00 |
| 30 | 20 | L.F. | TURF REPAIR STRIP | \$85.00 | \$1,700.00 | \$5.60 | \$112.00 | \$30.00 | \$600.00 | \$30.00 | \$600.00 |
| 31 | 1 | LUMP SUM | CONTINGENCY ALLOWANCE | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 |
| 32 | 6 | UNITS | 25' PILING, CLASS B | \$755.00 | \$4,530.00 | \$631.68 | \$3,790.08 | \$650.00 | \$3,900.00 | \$750.00 | \$4,500.00 |
| 33 | 31 | UNITS | 35' PILING, CLASS B | \$995.00 | \$30,845.00 | \$700.00 | \$21,700.00 | \$773.00 | \$23,963.00 | \$850.00 | \$26,350.00 |
| 34 | 1 | LUMP SUM | ALUMINUM 1 1/2" PIPE RAILING - 2 RAIL - REMOVE/INSTALL | \$7,000.00 | \$7,000.00 | \$252.00 | \$252.00 | \$1,660.00 | \$1,660.00 | \$4,000.00 | \$4,000.00 |
| 35 | 2,370 | S.F. | BOARDWALK DECKING | \$18.75 | \$44,437.50 | \$11.65 | \$27,610.50 | \$14.25 | \$33,772.50 | \$13.00 | \$30,810.00 |
| 36 | 300 | L.F. | 8"X12" PILE CAP | \$49.00 | \$14,700.00 | \$29.12 | \$8,736.00 | \$41.00 | \$12,300.00 | \$40.00 | \$12,000.00 |

**SUMMARY OF BID PROPOSALS
BY THE GOVERNING BODY OF THE CITY OF OCEAN CITY, NJ**

CITY CONTRACT #: 16-15
PROPOSAL NAME: Boardwalk Reconstruction 8th Street to 10th S

| NAME, ADDRESS AND BID OF EACH BIDDER | | | | Bird Construction | | Fred M. Schiavone Construction, Inc. | | L. Feriozzi Concrete Company | | Walters Marine Construction Inc. | |
|--|----------|----------|--|----------------------------|-----------------------|--|-----------------------|------------------------------|-----------------------|------------------------------------|-----------------------|
| Key: Recommended for Award | | | | 105 Harbor Inn Road | | P. O. Box 416 | | 3010 Sunset Avenue | | 414 Woodbine Oceanview Rd | |
| | | | | Bayville, NJ 08721 | | Malaga, NJ 08328 | | Atlantic City, NJ 08401 | | Ocean View, NJ 08230 | |
| | | | | James Hannon, President | | Roberta Schiavone, Secretary of Treasury | | Joeph Feriozzi, President | | David E. Southard, Secretary | |
| | | | | 732-269-1333 | | 856-697-4558 | | 609-823-2563 | | P: 609-624-8702 | |
| | | | | jin@birdconstructionco.com | | roberta@fmschiavone.com | | mailbox@feriozzi.com | | dave@waltersmarineconstruction.com | |
| ITEM(S) | QUANTITY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| 37 | 3 | UNIT | STORM SEWER MANHOLES, 6' DIAMETER | \$6,925.00 | \$20,775.00 | \$7,392.00 | \$22,176.00 | \$7,625.00 | \$22,875.00 | \$7,500.00 | \$22,500.00 |
| 38 | 6 | UNITS | 10' PILING, CLASS B | \$685.00 | \$4,110.00 | \$631.68 | \$3,790.08 | \$1,135.00 | \$6,810.00 | \$600.00 | \$3,600.00 |
| 39 | 200 | L.F. | 36" HIGH DENSITY POLYETHYLENE CULVERT PIPE | \$230.00 | \$46,000.00 | \$83.55 | \$16,710.00 | \$125.00 | \$25,000.00 | \$100.00 | \$20,000.00 |
| 40 | 6 | UNIT | 36" DIAMETER PIPE SUPPORT SYSTEM | \$3,700.00 | \$22,200.00 | \$2,983.49 | \$17,900.94 | \$3,815.00 | \$22,890.00 | \$3,000.00 | \$18,000.00 |
| 41 | 70 | S.Y. | DENSE GRADED AGGREGATE BASE COURSE, 6" THICK | \$110.00 | \$7,700.00 | \$16.80 | \$1,176.00 | \$25.00 | \$1,750.00 | \$12.00 | \$840.00 |
| 42 | 70 | S.Y. | HOT MIX ASPHALT BASE COURSE, MIX 19M64, 6" THICK | \$125.00 | \$8,750.00 | \$56.00 | \$3,920.00 | \$46.00 | \$3,220.00 | \$35.00 | \$2,450.00 |
| 43 | 20 | L.F. | TURF REPAIR STRIP | \$85.00 | \$1,700.00 | \$5.60 | \$112.00 | \$30.00 | \$600.00 | \$30.00 | \$600.00 |
| 44 | 1 | LUMP SUM | CONTINGENCY ALLOWANCE | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 |
| Total Amount BASE BID Items 1 - 44: | | | | | \$4,214,977.50 | | \$3,016,572.57 | | \$3,137,351.30 | | \$3,474,998.01 |
| 101 | 1 | LUMP SUM | CLEARING SITE | \$39,500.00 | \$39,500.00 | \$2,825.00 | \$2,825.00 | \$4,500.00 | \$4,500.00 | \$40,000.00 | \$40,000.00 |
| 102 | 112 | UNITS | 35' PILING, CLASS B | \$975.00 | \$109,200.00 | \$791.00 | \$88,592.00 | \$639.00 | \$71,568.00 | \$850.00 | \$95,200.00 |
| 103 | 1 | LUMP SUM | ALUMINUM 1 1/2" PIPE RAILING - 2 RAIL - REMOVE/INSTALL | \$80,975.00 | \$80,975.00 | \$2,712.00 | \$2,712.00 | \$2,770.00 | \$2,770.00 | \$10,000.00 | \$10,000.00 |
| 104 | 7680 | S.F. | BOARDWALK DECKING | \$21.60 | \$165,888.00 | \$11.87 | \$91,161.60 | \$15.00 | \$115,200.00 | \$11.50 | \$88,320.00 |
| 105 | 360 | L.F. | 8"X12" PILE CAP | \$52.50 | \$18,900.00 | \$29.38 | \$10,576.80 | \$46.50 | \$16,740.00 | \$35.00 | \$12,600.00 |
| Total Amount ALTERNATE BID "A" Items 101-105: | | | | | \$414,463.00 | | \$195,867.40 | | \$210,778.00 | | \$246,120.00 |
| 201 | 4 | UNITS | PAVILION | \$92,000.00 | \$368,000.00 | \$49,283.82 | \$197,135.28 | \$80,700.00 | \$322,800.00 | \$190,000.00 | \$760,000.00 |
| Total Amount ALTERNATE BID "B" Item 201: | | | | | \$368,000.00 | | \$197,135.28 | | \$322,800.00 | | \$760,000.00 |
| REQUIRED INFORMATION | | | | | | | | | | | |
| Required Number of Copies (2): | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Bid Deposit/Bond: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Consent of Surety: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Right to Extend - Time for Award: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Stockholder Disclosure Statement: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Non-Collusion Affidavit: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Mandatory Equal Opportunity Language: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Acknowledge of Receipt of Addenda: | | | | Yes / No | Yes - 2 | Yes / No | Yes - 2 | Yes / No | Yes - 2 | Yes / No | Yes - 2 |
| NJ Affirmative Action Regulation Compliance Notice: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Disclosure of Investment Activities in Iran Statement-Two Part Form: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Required Subcontractors Listing: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| NJ Business Registration Certificate (BRC): | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| NJ Business Registration Certificate for Subcontractors (BRC): | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| NJ Public Works Contractors Registration Act Certificate: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| NJ Public Works Contractors Registration Act Certificate for Subcontractors: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| Statement of Authority: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| References: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |
| W-9: | | | | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes | Yes / No | Yes |