

BY THE GOVERNING BODY OF THE CITY OF OCEAN CITY, NJ

DATE RECEIVED: Tuesday, December 12, 2017 @ 2:00 PM, EDT CITY CONTRACT #: 18-18 PROPOSAL NAME: 2018 Downtown Streetscape Improvements

	NAME ADDRESS &		1	C Pototo Const	truction Inc	Porto Canat	auction Inc	Comment	d Co. Inc	. به منام ول	Concrete Inc	1	Concroto	Charles Me	randing LLC	Fred M. C	chiavana	Think Dourse	ardecaping LLC
NAME, ADDRESS & BID OF EACH BIDDER			S. Batata Construction, Inc. 238 Emston Raod, Suite 1R		Berto Construction Inc. 625 Leesville Ave.		Command Co., Inc. 1318 Antwerp Avenue		Hackney Concrete, Inc. 416 N. Elberon Ave		Lexa Concrete 11 Commerce Way Dr.		Charles Marandino LLC P. O. Box 20		Fred M. Schiavone P.O. Box 416		Think Pavers Hardscaping, LLC 125 Kings Highway		
				236 Erriston Ra Parlin, NJ		Rahway, NJ 07065		Egg Harbor City, NJ 08215			City, NJ 08401		on, NJ 08037		Milmay, NJ 08340		Malaga, NJ 08328		, NJ 08061
Key: Apparent Low Bidder				Joseph Zargo, Vice President		Antonio Vazquez, President		Douglas E. Marienski, President		Joseph Hackney, President		Alex O. Gherardi, Mg Member		Charles Marandino, Owner		Roberta M. Schiavone		Nicholas Furfari, President	
Calculation Error				P: 732-238-8881		P: 732-396-0099		P: 609-965-0399		P: 609-348-3379		P: 609-704-5293		P: 856-691-9963		P: 856-697-4558		P: 856-832-4680	
Engineer's Estimate for Base Bid, Alternate "1" AND Alternate "2": \$632,025.00			F: 732-238-9022		F:732-396-0061		F: 609-965-0441		F: 609-645-0519		F: 609-704-5355		F: 856-691-5195		F: 856-697-9612		F: 856-832-4681		
 _				info@sbatatcon			ertoconstruction.com		mandcoinc.com		reteinc@verizon.net		ete@aol.com		omcast.net	roberta@fmsc			kpavers.com
ITEM		QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
BASE BI	-																		
	OCK STREETSCAPE IMPROVEMENTS																		
		1	S.Y.	\$5,000.00	\$5,000.00	\$100.00	\$100.00	\$3,000.00	\$3,000.00	\$500.00		\$1,000.00		\$3,800.00		\$1,450.00	\$1,450.00	\$750.00	
_		1	S.Y.	\$25,000.00	\$25,000.00	\$4,500.00	\$4,500.00	\$17,000.00	\$17,000.00	\$500.00		\$10,000.00		\$2,500.00		\$17,660.00	\$17,660.00	\$6,464.00	
		40	HOUR	\$100.00	\$4,000.00	\$100.00	\$4,000.00	\$75.00	\$3,000.00	\$150.00	1.7	\$125.00	\$5,000.00	\$62.00	1,7,00,00	\$125.00	\$5,000.00	\$75.00	
		225	S.Y.	\$225.00	\$50,625.00	\$420.00	\$94,500.00	\$247.00	\$55,575.00	\$285.00		\$360.00	\$81,000.00	\$288.00	\$64,800.00	\$466.30	\$104,917.50	\$245.00	\$55,125.0
		735	S.Y.	\$90.00	\$66,150.00	\$112.50	\$82,687.50	\$90.00	\$66,150.00	\$78.00		\$115.00		\$120.00		\$124.00	\$91,140.00	\$110.00	
		10	UNIT	\$1,000.00	\$10,000.00	\$480.00	\$4,800.00	\$300.00	\$3,000.00	\$250.00		\$270.00	\$2,700.00	\$180.00	\$1,800.00	\$185.00	\$1,850.00	\$235.00	
		150	S.Y.	\$100.00	\$15,000.00	\$347.00	\$52,050.00	\$35.00	\$5,250.00	\$131.00	1 . /	\$180.00		\$180.00		\$225.85	\$33,877.50	\$98.00	1 /
		40 30	L.F. S.Y.	\$50.00 \$10.00	\$2,000.00	\$100.00	\$4,000.00	\$35.00	\$1,400.00	\$80.00		\$70.00	\$2,800.00 \$4.050.00	\$40.00	\$1,600.00	\$40.25	\$1,610.00	\$20.00	\$800.0
9 Ur			.	\$10.00	\$300.00 \$178,075.00	\$185.00	\$5,550.00 \$252,187.50	\$260.00	\$7,800.00 \$162,175.00	\$50.00	\$1,500.00 \$155,305.00	\$135.00	\$4,050.00 \$218,075.00	\$20.00	\$600.00 \$192,780.00	\$190.00	\$5,700.00 \$263,205.00	\$250.00	\$7,500.00 \$171,539.00
TOTAL AMOUNT - BASE BID, ITEMS 1 - 9: ALTERNATE BID "1"				\$178,075.00		\$252,187.50		\$162,175.00		\$155,305.00		\$218,075.00		\$192,780.00		\$263,205.00		\$171,539.00	
	REET CROSSWALK IMPROVEMENTS			+5 005	+5 000 00		++ c	t4 005 55	+4 000		/	tt 055 55	** 057 77					10 000 00	10.000
	SIE EROBION AND GEDIMENT CONTROL	1	S.Y.	\$5,000.00	\$5,000.00	\$100.00	\$100.00	\$1,000.00	\$1,000.00	\$500.00		\$1,000.00		\$1,500.00		\$1,450.00	\$1,450.00	\$2,000.00	
		1	S.Y.	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00	\$500.00		\$5,000.00	1.4	\$2,500.00	1 /	\$15,310.00	\$15,310.00	\$18,000.00	1
		40 220	HOUR S.Y.	\$100.00 \$225.00	\$4,000.00 \$49,500.00	\$100.00 \$420.00	\$4,000.00 \$92,400.00	\$75.00 \$247.00	\$3,000.00	\$150.00 \$285.00		\$125.00 \$360.00	\$5,000.00 \$79,200.00	\$62.00	\$2,480.00 \$63,360.00	\$125.00	\$5,000.00	\$75.00 \$245.00	\$3,000.0
13 PP	TOTAL AMOUNT - ALTERNATE BID "1".			\$225.00	\$49,500.00	\$420.00	\$92,400.00 \$101,000.00	\$247.00	\$54,340.00 \$68,340.00	\$285.00	\$62,700.00 \$69,700.00	\$360.00	\$79,200.00 \$90,200.00	\$288.00	\$63,360.00 \$69,840.00	\$466.00	\$102,520.00 \$124,280.00	\$245.00	\$53,900.00 \$76,900.00
ALTERNATE BID "2"			\$03,500.00		\$101,000.00		\$08,340.00		\$69,700.00		\$90,200.00		\$09,840.00		\$124,280.00		\$76,900.00		
	REET CROSSWALK IMPROVEMENTS																		
		1	S.Y.	\$5,000.00	\$5,000.00	\$100.00	\$100.00	\$200.00	\$200.00	\$500.00		\$1,000.00		\$2,800.00		\$1,450.00	\$1,450.00	\$160.00	
-		1	S.Y. S.Y.	\$10,000.00	\$10,000.00	\$100.00	\$100.00	\$8,000.00	\$8,000.00	\$500.00		\$10,000.00	\$10,000.00	\$2,500.00		\$6,250.00	\$6,250.00	\$1,000.00	
		1,125 65	S.Y. S.Y.	\$90.00	\$101,250.00	\$112.50	\$126,562.50 \$10,822.50	\$85.00	\$95,625.00	\$72.00		\$115.00	\$129,375.00	\$108.00	\$121,500.00	\$124.00	\$139,500.00	\$90.00	\$101,250.0
		14	UNIT	\$80.00 \$1.000.00	\$5,200.00 \$14,000.00	\$166.50 \$320.00	\$10,822.50	\$82.00 \$200.00	\$5,330.00 \$2,800.00	\$88.00		\$90.00 \$270.00	\$5,850.00 \$3,780.00	\$80.00	\$5,200.00	\$126.50 \$185.00	\$8,222.50	\$71.00	\$4,615.0 \$700.0
		50	S.Y.	\$1,000.00	\$14,000.00	\$320.00	\$4,480.00	\$200.00	\$2,800.00	\$250.00		\$270.00		\$180.00	\$2,520.00	\$185.00	\$2,590.00	\$120.00	
15 0.	TOTAL AMOUNT - ALTERNATE BID "2",	50		\$10.00	\$135,950.00	\$105.00	\$151,115.00	\$200.00	\$124,955.00	\$30.00	\$93,720.00	\$155.00	\$156,755.00	\$15.00	\$135,270.00	\$150.00	\$167,512.50	\$120.00	\$113,725.00
TOTAL AMOUNT FOR BASE BID, ALTERNATE "1" AND ALTERNATE "2":				\$377,525.00		\$504,302.50		\$355,470.00		\$318,725.00		\$465,030.00		\$397,890.00		\$554,997.50		\$362,164.00	
	ENTATION				4077/020.00		<i>\$56 1,56</i> 2.00		4000/170100		4010//20100		<i><i><i>v</i></i> 100/000100</i>		4007/000100		400 1,007 100		<i>4002/201100</i>
	Required Nur	mber of	f Conies (3)	Y/N	No	Y/N	No	Y/N	Yes	Y/N	Yes	Y/N	No	Y/N	Yes	Y/N	No	Y/N	Yes
-	Required Hai		eposit/Bond:	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
			nt of Surety:	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Buy American Certification:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Right to Extend			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Statement of Ownership Disclosure:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Non	-Collusio	ion Affidavit:	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Mandatory Equal Employment Opp	ortunity	y Language:	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	NJ Affirmative Action Regulation Compliance Notice:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	Required Subcontractors Listing:			Y/N	None Required	Y/N	None Required	Y/N	None Required	Y/N	None Required	Y/N	None Required	Y/N	None Required	Y/N	None Required	Y/N	None Required
	Acknowledge of Receipt of Addenda:			Y/N	Yes - One Issued	Y/N	Yes - One Issued	Y/N	Yes - One Issued	Y/N	Yes, Incorrectly -One Issued	Y/N	One Issued	Y/N	Yes - One Issued	Y/N	One Issued	Y/N	Yes - One Issued
	Disclosure of Investment Activates in Iran Statement-Two Part Form:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
	NJ Business Registration Certificate (BRC):			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes
NJ Business Registration Certificate for Subcontractors (BRC):			Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	
NJ Public Works Contractors Registration Act Certificate:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	
NJ Public Works Contractors Registration Act Certificate for Subcontractors:			Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	Y/N	N/A	
Statement of Authority:			Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	
W-9:			W/ O1	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes	Y/N	Yes